SANDERS UTILITY CONSTRUCTION CO., INC.

SANDERS UTILITY CONSTRUCTION CO., INC.

6801 Brookshire Boulevard
Charlotte, NC 28216-2496
Phone: 704/399-5600 Fax: 704/393-7786

April 3, 2015

Project Name: South Fork Improvements Program Contract 1
Bid Date: Wednesday, April 22, 2015 at 2:00pm
Minority Biel Required by: Tuesday, April 21, 2015 at 10:00 am

Dear Sir/Madam:

Sanders Utility Construction Co., Inc. is accepting bids on the above project which may be in your interest. We are an equal opportunity Contractor and encourage Women Business Enterprise (WBE) or a Minority Business Enterprise (MBE) subcontractor or vendor to submit bids for the project. All W/MBE firms contracted for this project must be certified by the State of North Carolina Office for Historically Underutilized Business (HUB) for this project.

Biel forms and specifications are available for review at no cost to W/MBE Business at the following locations:

Sanders Utility Construction Co., Inc. 6801 Brookshire Blvd. Charlotte, NC 28216	Office of City County Purchasing Dept. 101 N Main St., Room 324 City Hall Winston- Salem, NC 27101 336-727-2983	Hazen & Sawyer, PC 4944 Parkway Plaza Blvd., Suite 375 Charlotte, NC 28217 704-357-3150

We are willing to break clown or combine elements of work into economically feasible units on a case-by-case basis, and negotiation in good faith with any woman and minority business that request such breakdowns to facilitate women and minority participation. The following subcontracting work is anticipated for this project:

Items of Work: Hauling Services; Erosion Control Services; Landscaping (Including Design, Fertilizing, Planting, etc., But Not Grounds Maintenance or Tree Trimming Services);Fence Replacement; CCTV Sewers; Traffic Control; Coating of Concrete Structures; Clearing and Grubbing

Sanders Utility Construction Co., Inc. will provide quick pay agreements and policies to each woman and minority in connection with the Contract to enable subcontractors and suppliers to meet cash-flow demands. The term "quick pay agreement" means a commitment to pay all women and minority participating in the Contract within a designated time period after confirmation that performance has been properly completed. Furnishing Performance and Payment bonds will be waived with any contracted minority. Sanders Utility Construction Co., Inc. will also provide joint pay agreement to those that are required.

Ifyou have any questions or if your firm is interested in quoting any of the items above or any other work related to this project, we request that you contact myself or Hazel Sanders at 704-399-5600 or fax your quote to 704-393-7786.

Sincerely,

Freddie Young, Project Manager
Sanders Utility Construction Co., Inc

No.	Description	Unit	Quantity	Unit Price	Tot
1	**FOR MOBILIZATION TO THE PROJECT SITE, AS SPECIFIED, MAX 2% OF BID**	LS	1		
2	**FOR FURNISHING, INSTALLING AND TESTING PIPE**				
	54-INCH DIAMETER SN46 GRP or PC250 DIP w/P401 GRAVITY SEWER				
A.	0' - 8' DEPTH	LF	15		
B.	8' - 10' DEPTH	LF	1,506		
C.	10' - 12' DEPTH	LF	11,101		
D.	12' - 14' DEPTH	LF	6,104		
E.	14' - 16' DEPTH	LF	2,682		
F.	16' - 18' DEPTH	LF	90		
G.	54-INCH DIAMETER PC250 DIP w /P401 0' - 6' DEPTH	LF	238		
H.	54-INCH DIAMETER PC 250 DIP w /P401 6' - 8' DEPTH	LF	63		
I.	54-INCH DIAMETER PC 250 DIP w /P401 8' - 10' DEPTH	LF	171		
J.	54-INCH DIAMETER PC 250 DIP w /P401 10' - 12' DEPTH	LF	1,478		
K.	54-INCH DIAMETER PC 250 DIP w /P401 12' - 14' DEPTH	LF	431		
L.	54-INCH DIAMETER PC 250 DIP w /P401 14' - 16' DEPTH	LF	61		
M.	54-INCH DIAMETER PC 250 DIP w /P401 16' - 18' DEPTH	LF	10		
3	**FURNISH AND INSTALL PRECAST CONCRETE MANHOLES**				
	8' DIAMETER MANHOLES				
A.	10' - 12' DEPTH	EA	8		
B.	12' - 14' DEPTH	EA	37		
C.	14' - 16' DEPTH	EA	21		
D.	16' - 18' DEPTH	EA	5		
	10' DIAMETER MANHOLES				
E.	12' - 14' DEPTH	EA	1		
F.	14' - 16' DEPTH	EA	1		
G.	FURNISH AND INSTALL VENT PIPE	EA	36		
H.	EXTRA DEPTH 8' DIAMETER MANHOLE BEYOND 6'	VF	558		
I.	EXTRA DEPTH 10' DIAMETER TEMPORARY MANHOLE BEYOND 6'	VF	16		
4	**FURNISH AND INSTALL DIVERSION BOX STRUCTURE STATION 97+84**	EA	1		
5	**FURNISH AND INSTALL TIE-INS**				
A.	STATION 0+38 54-INCH TO DIVERSION BOX	LS	1		
B.	STATION 97+84 54-INCH TO DIVERSION BOX	LS	1		
C.	STATION 107+91 8-INCH CONNECTION TO NEW MH AND EXISTING MH 50540A	LS	1		
D.	STATION 120+56, 8-INCH	LS	1		
E.	STATION 121+11, 8-INCH	LS	1		
F.	STATION 125+01, 8-INCH	LS	1		

G.	STA
H.	STA
I.	STA
J.	STA
K.	STA
L.	STA
M.	STA AND
N.	STA SIPH
O.	STA
6	**FUR STEE**
A.	STAT
B.	STAT
7	**CLEA AND**
8	**REM**
A.	REMO
B.	REMO
C.	ABAN FILLIN
D.	ABAN
E.	ABAN
F.	6-INCH
9	**REMO**
A.	REMO
B.	REMO
10	**FOR SE**
A.	PERMA
B.	TEMPO
11	**REMOV UNSUIT**
A.	SELECT
B.	NO. 57
12	**SOLID R**
13	**FOR CO EROSIO**
14	**TEMPO**
15	**TEMPOR**
16	**TRAFFIC**
17	**FURNISH STREAM**
A.	Station 9
B.	Station 4
C.	Station 5

				Unit Price	Tot
G.	STATION 141+24, 8-INCH	LS	1		
H.	STATION 145+03, 8-INCH	LS	1		
I.	STATION 149+06, 8-INCH	LS	1		
J.	STATION 157+06, 18-INCH	LS	1		
K.	STATION 177+10, 8-INCH	LS	1		
L.	STATION 185+01, 8-INCH	LS	1		
M.	STATION 207+61, 30-INCH CONNECTION TO NEW MH AND EXISTING MH 3461	LS	1		
N.	STATION 239+10, 2 24-INCH CONNECTION TO EXISTING SIPHON LINES	LS	1		
O.	STATION 239+37, 36-INCH	LS	1		
6	**FURNISH AND INSTALLING GAURANTEED 72" DIA. STEEL CASING**				
A.	STATION 107+75 +/- DRAWING C11	LF	80		
B.	STATION 207+00 +/- DRAWING C21	LF	80		
7	**CLEARING PERMANENT AND TEMPORARY EASEMENTS AND GRUBBING WHERE REQUIRED**	LF	23,950		
8	**REMOVE/ABANDON PIPE AND MANHOLES**				
A.	REMOVE AND DISPOSE 36-INCH PIPE	LF	22,572		
B.	REMOVE AND DISPOSE MANHOLES	EA	62		
C.	ABANDON 36-INCH LINE IN PLACE, INCLUDES GROUT FILLING WHERE INDICATED ON DRAWINGS.	LF	1,381		
D.	ABANDON MANHOLE IN PLACE	EA	7		
E.	ABANDON 8-INCH LINE IN PLACE	LF	20		
F.	6-INCH WATER LINE REPLACEMENT	LF	190		
9	**REMOVE AND REPLACE GATES AND FENCE**				
A.	REMOVE AND REPLACE GATE	EA	13		
B.	REMOVE AND REPLACE FENCE	LF	2,700		
10	**FOR SEEDING AS SPECIFIED**				
A.	PERMANENT SEEDING AND MULCHING	LF	23,950		
B.	TEMPORARY SEEDING AND MULCHING	LF	23,950		
11	**REMOVAL/REPLACEMENT/HAULING/DISPOSAL OF UNSUITABLE MATERIAL**				
A.	SELECT BACKFILL MATERIAL, MIN $10/CY	CY	6,000		
B.	NO. 57 STONE UNDERCUT, MIN $20/CY	CY	3,500		
12	**SOLID ROCK EXCAVATION, MIN $40/CY**	CY	10,000		
13	**FOR CONSTRUCTING AND MAINTAINING VARIOUS EROSION CONTROL DEVICES, AS SPECIFIED**	LS	1		
14	**TEMPOARY BYPASS PUMPING**	LS	1		
15	**TEMPORARY CONSTRUCTION ACCESS DRIVEWAYS**	LF	1,610		
16	**TRAFFIC CONTROL**	LS	1		
17	**FURNISH AND INSTALL PERMANENT AND TEMPORARY STREAM CROSSINGS**				
A.	Station 9+30, Temporary, 30" CMP	LS	1		
B.	Station 48+95, Permanent, 15" CMP	LS	1		
C.	Station 58+15, Temporary, Bridge	LS	1		

D.	Station 90+40, Permanent, 42" CMP	LS	1		
E.	Station 111+35, Temporary, 30" CMP	LS	1		
F.	Station 120+70, Temporary, 36" CMP	LS	1		
G.	Station 155+80, Permanent, 2 x 66" CMP	LS	1		
H.	Station 168+40, Temporary, 30" CMP	LS	1		
I.	Station 178+20, Temporary, 30" CMP	LS	1		
J.	Station 186+40, Permanent, 36" CMP	LS	1		
K.	Station 213+85, Temporary, Bridge	LS	1		
18	FURNISH AND INSTALL ARMORFLEX	SY	142		
19	FURNISH AND INSTALL RIP RAP	CY	50		
20	FOR LOCATING EXISTING UNDERGROUND UTILITIES	LS	1		
21	CLEAN, TEST AND INTERNAL CCTV OF NEW SEWER OUTFALL AND MANHOLES, COMPLETE	LF	23,950		
22	FURNISH AND INSTALL ANTI-SEEP COLLARS	EA	33		
23	MISCELLANEOUS CLASS B CONCRETE (2600 PSI)	CY	200		
24	MIC COATING IN MANHOLES AND DIVERSION STRUCTURES	EA	74		
25	DIVERSION STRUCTURE MODIFICATION AT STATION 97+84 +/-, MIN $10,000	LS	1		
26	CONTINGENCY ALLOWANCE	LS	1	$150,000	$1
	TOTAL AMOUNT OF BID				

Bidder acknowledges that (1) each Bid Unit Price includes an amount considered by Bidder to be adequate to cover Contractor's overhead and profit for each separately identified item, and (2) estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all unit price Bid items will be based on actual quantities, determined as provided in the Contract Documents.

ARTICLE 6 –

6.01 Bidc
reac
with

6.02 Bidd

ARTICLE 7 –

7.01 The

A.

B.

C.

D.

E.

F.

G.

H.

I.

J.

ARTICLE 8 – D

8.01 The t
Instru

ARTICLE 9 – B

9.01 This E
the Ci