



Chatham County Finance Office  
P O Box 608  
Pittsboro, NC 27312

Finance Officer: Vicki McConnell

DATE: JANUARY 7, 2019

TO: FIRMS INTERESTED IN THE RFB CHATHAM TRANSIT BUILDING & SITE

FROM: ROBIN JAMES, CHATHAM COUNTY PROCUREMENT MANAGER

SUBJECT: ADDENDUM NO. 1 – CHATHAM TRANSIT BUILDING & SITEWORK

---

This addendum is issued to provide additional details as provided by the project engineer.

Two additional drawing details:


1. SKS-1 Slab Detail
2. CTN Building floor plan

This ends the information provided in Addendum No. 1 for the Chatham Transit Network Pre-engineered Building and Site-work.


EXISTING CONCRETE SLAB -  
WILL NEED TO BE SAW CUT

NEW SLAB AS PER  
SPECIFICATIONS

#4 x 1'-0" DOWEL @ 12"  
O.C. CENTERED IN SLAB.  
EXISTING SLAB DOWEL TO  
USE HILTI HY-200 EPOXY



① SLAB DOWEL  
3/4" = 1'-0"



**SUMMIT**  
DESIGN AND ENGINEERING SERVICES

Creatively Inspired - Technically Executed

License #: P-0339

1110 Navaho Drive, Suite 600

Raleigh, NC 27609

Voice: (919) 732-3883 Fax: (919) 322-0116

www.SummitDE.net

DRAWING BY:

UO

DESIGNED BY:

CCB

JOB NO.:

17-0321

DATE:

01/04/19

SLAB DETAIL

CHATHAM TRANSIT NETWORK

480 HILLSBORO ST. SUITE 130,  
PITTSBORO, NC 27312

SHEET

**SKS-1**

