



NORTH CAROLINA SCHOOL FOR THE DEAF

February 18, 2026

Michael J. Shumsky, P.E., Secretary
State Building Commission
New Education Building
301 N. Wilmington Street, Suite 450
Raleigh, NC 27601

Subject: Design-Build Firm Selection
North Carolina School for the Deaf in Morganton
Campus Infrastructure Project
Morganton, NC

Mr. Shumsky:

The above project was advertised for Design-Build services using the North Carolina electronic Vendor Portal (eVP). The original proposal received only one response. Upon re-advertisement NCSD received two proposals and both teams were interviewed. All selection procedures prescribed by the State Building Commission were followed leading to a priority recommendation as follows:

1. Hickory Construction Company (Hickory, NC)
2. Envisicon Company Inc. (Mount Airy, NC)

Thank you for your consideration.

Sincerely,

A handwritten signature in blue ink, appearing to read "Ryan Strickland". The signature is fluid and cursive, with a large, sweeping flourish at the end.

Ryan Strickland
Capital Projects Coordinator

Attachments
Hickory Construction Co/LS3P Proposal
Envisicon/Triad Design Group Proposal



Steven W. Troxler
Commissioner

North Carolina Department of
Agriculture
and Consumer Services
Property and Construction Division

Andrew A Meier
Director

February 17, 2026

Michael J. Shumsky, P.E., Secretary
State Building Commission
New Education Building
301 N. Wilmington Street, Suite 450
Raleigh, NC 27601

Subject: Design-Build Firm Selection
NC Department of Agriculture & Consumer Services
Farmers Market Restroom Renovations
Raleigh, NC & Greensboro, NC

Mr. Shumsky:

The above project was advertised for Design-Build services using the North Carolina electronic Vendor Portal (eVP). All selection procedures prescribed by the State Building Commission were followed leading to a priority recommendation as follows:

1. Muter Construction, LLC (Zebulon, NC)
2. Bobbitt Construction, Inc. (Cary, NC)
3. Barr & Barr, Inc. (Raleigh, NC)

Thank you for your consideration.

Sincerely,

Andrew A. "Andy" Meier
Capital Projects Coordinator

Attachments